

**BROOKLAND CENTER FOR COMMUNITY ECONOMIC CHANGE (BCCEC)  
BROOKLAND LAKEVIEW EMPOWERMENT CENTER (BLEC)  
ROOF REPLACEMENT**

**IFB ADDENDUM 1  
REVISED TIMELINE AND UPDATE ON QUESTIONS/REQUESTS FOR CLARIFICATION**

**APRIL 26, 2019**

The purpose of this addendum is to provide a revised bid timeline and update on questions/request for clarifications as described below. **Please note:** It is the vendor's responsibility to ensure their receipt of all addenda and to clearly acknowledge all addenda within their bid response. Acknowledgement may be confirmed by inclusion of a signed copy of this addendum with bid response. Failure to acknowledge this addendum may prevent the bid from being considered for award.

**1) Revised Bid Submission Deadline**

The deadline for receipt of Bids has been extended. Bids must now be received and time-stamped at the Central Midlands Council of Government offices **no later than 2:00 p.m. on May 30, 2019**. Bids may be submitted in person, by messenger, or by regular mail. All bids will be logged in and date and time stamped. **Any bid package received after the date and time specified will be logged and date and time stamped as "late" and returned unopened to the BIDDER.**

**2) Update on Questions/Requests for Clarifications**

Staff is still in the process of answering questions received at the mandatory pre-bid conference/site visit held on April 11, 2019. Once all questions have been answered a second addendum will be issued. Per Section 2.6 of the IFB all addenda issued by CMCOG will become part of the official IFB and will be posted on the CMCOG website. Addendum 2 will also be emailed to all vendors that attended the mandatory pre-bid conference/site visit.

**Acknowledgement of Addendum 1**

Firm Name: \_\_\_\_\_ Date: \_\_\_\_\_

Signature: \_\_\_\_\_ Title: \_\_\_\_\_

Typed/Printed Name: \_\_\_\_\_